DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 08/ 2004

* k% BI D CHECK REPORT * * * TI ME: 07:18
PSZE JOB NO: 03A035 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006697 REGON NO  : 1 AWARDED ON : Jan 26 2004
VERSI ON NO : 2 WORK ORDER# : XL1385
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 W LDER CONSTRUCTI ON COMPANY LAKESI DE | NDUSTRI ES WATSON ASPHALT PAVI NG COVPANY,
‘F’,‘Q\-AKI\EA(’;"V'SK?’E‘_’FY”C TO 436TH AVE SE 1/C 1525 E MARI NE VI EW DR 6505 226TH PL SE #200 19220 NE 80TH
03A035 (REV. 01-08-04) 98027- 8905 98052- 9402
PROJECT . | M 0001(431) EVERETT WA 982011927 | SSAQUAH WA 980277016 REDMOND WA 980730845
CONTY(S) - KI NG CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 1.68% 26.30% 18.00 %
542, 370. 69 551, 500. 00 9,129. 31 685, 000.00 142, 629. 31 640,000.00 97, 629. 31
2 CLEAR NG AND GRUBBI NG
2. 6800 ACRE 2, 000. 0000 3, 200. 0000 60. 00 % 6, 900. 0000 245.00 % 10, 000. 0000 400. 00 %
5, 360. 00 8, 576. 00 3,216. 00 18,492.00  13,132.00 26,800.00 21, 440. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 40. 62 % -32.14% 1,685. 71 %
8, 400. 00 11, 812. 07 3,412. 07 5,700.00 -2, 700.00 150, 000. 00 141, 600. 00
4 REMOVI NG GUARDRAI L
1145. 0000 L.F. 4. 0000 2.0000 -50.00 % 2. 1500 -46.25% 2. 1500 -46.25%
4, 580. 00 2,290.00 -2, 290.00 2,461.75  -2,118.25 2,461.75  -2,118.25
5 REMOVI NG GUARDRAI L ANCHOR
31. 0000 EACH 150. 0000 160. 0000 6.67 % 160. 0000 6.67 % 160. 0000 6.67 %
4, 650. 00 4, 960. 00 310. 00 4, 960. 00 310. 00 4, 960. 00 310. 00
6 REMDVI NG TEMPORARY PAVENVENT MARKI NG
295505. 0000 L.F. 0. 1000 0. 1000 0.00 % 0. 0800 -20.00 % 0. 1000 0.00 %
29, 550. 50 29, 550. 50 0.00 23,640.40  -5,910. 10 29, 550. 50 0.00
7 REMDVI NG PLASTI C LI NE
32700. 0000 L.F. 0. 8000 0. 5000 -37.50% 0. 5000 -37.50% 0. 7000 -12.50%
26, 160. 00 16,350.00 -9, 810.00 16,350.00 -9, 810. 00 22,890.00 -3, 270.00
8 REMOVI NG PLASTI C TRAFFI C MARKI NG
199. 0000 EACH 20. 0000 33. 0000 65. 00 % 32. 0000 60. 00 % 30. 0000 50. 00 %
3, 980. 00 6, 567. 00 2,587. 00 6, 368. 00 2,388. 00 5,970. 00 1, 990. 00
9 REMOVI NG PLASTI C CROSSWALK LI NE
651. 0000 S.F. 1. 0000 2.0000 100. 00 % 2. 0000 100. 00 % 2.0000 100. 00 %
651. 00 1, 302. 00 651. 00 1, 302. 00 651. 00 1,302. 00 651. 00

10 REMOVI NG RAI SED PAVEMENT MARKER
51. 0000 HUND 100. 0000 98. 0000 -2.00% 95. 0000 -5.00% 90. 0000 -10. 00 %
5, 100. 00 4,998. 00 -102. 00 4, 845. 00 -255. 00 4,590. 00 -510. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 01/ 08/ 2004

* k% BI D CHECK REPORT * * * TI ME: 07:18
PSZE JOB NO: 03A035 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006697 REGON NO  : 1 AWARDED ON : Jan 26 2004
VERSI ON NO : 2 WORK ORDER# : XL1385
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 W LDER CONSTRUCTI ON COMPANY LAKESI DE | NDUSTRI ES WATSON ASPHALT PAVI NG COVPANY,
‘F’,‘Q\-AKI\EA(’;"V'SK?’E‘_’FY”C TO 436TH AVE SE 1/C 1525 E MARI NE VI EW DR 6505 226TH PL SE #200 19220 NE 80TH
03A035 (REV. 01-08-04) 98027- 8905 98052- 9402
PROJECT . | M 0001(431) EVERETT WA 982011927 | SSAQUAH WA 980277016 REDMOND WA 980730845
CONTY(S) - KI NG CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
GRADI NG
11 ROADWAY EXCAVATION INCL. HAUL
3540. 0000 cY. 15. 0000 27. 0000 80. 00 % 24. 0000 60. 00 % 25. 0000 66. 67 %
53, 100. 00 95,580.00 42, 480. 00 84,960.00 31, 860. 00 88,500.00 35, 400. 00
12 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
152. 0000 S Y. 25. 0000 70. 0000 180. 00 % 20. 0000 -20.00% 30. 0000 20. 00 %
3, 800. 00 10, 640. 00 6, 840. 00 3, 040. 00 -760. 00 4, 560. 00 760. 00
13 EMBANKVENT COVPACTI ON
1300. 0000 cY. 2.5000 7. 0000 180. 00 % 4. 5000 80. 00 % 4.0000 60. 00 %
3, 250. 00 9, 100. 00 5, 850. 00 5, 850. 00 2, 600. 00 5, 200. 00 1, 950. 00
DRAI NAGE
14 GRATE | NLET TYPE 1
1. 0000 EACH 1, 800. 0000 1, 500. 0000 -16.67 % 2, 900. 0000 61.11 % 3, 600. 0000 100. 00 %
1, 800. 00 1, 500. 00 -300. 00 2,900. 00 1, 100. 00 3, 600. 00 1, 800. 00
15 UNDERDRAIN PIPE 6 IN. DI AM
596. 0000 L.F. 10. 0000 5. 0000 -50.00 % 10. 0000 0. 00 % 15. 0000 50. 00 %
5, 960. 00 2,980.00  -2,980.00 5, 960. 00 0. 00 8, 940. 00 2, 980. 00
16 SCHEDULE A CULV. PIPE 12 IN. DI AM
33. 0000 L.F. 30. 0000 18. 0000 -40.00 % 29. 0000 -3.33% 50. 0000 66. 67 %
990. 00 594. 00 -396. 00 957. 00 -33.00 1, 650. 00 660. 00
STORM SEVER
17 TESTI NG STORM SEVER Pl PE
23. 0000 L.F. 20. 0000 35. 0000 75. 00 % 20. 0000 0.00 % 20. 0000 0.00 %
460. 00 805. 00 345. 00 460. 00 0. 00 460. 00 0.00
18 CATCH BASIN TYPE 2 72 IN. DI AM
2.0000 EACH 3, 000. 0000 6, 700. 0000 123.33% 3, 200. 0000 6.67 % 5, 000. 0000 66. 67 %
6, 000. 00 13, 400. 00 7, 400. 00 6, 400. 00 400. 00 10, 000. 00 4,000. 00
19 SCHEDULE A STORM SEVER PIPE 12 IN. DI AM
9. 0000 L.F. 60. 0000 35. 0000 -41.67% 49. 0000 -18.33% 100. 0000 66. 67 %
540. 00 315. 00 -225.00 441. 00 -99. 00 900. 00 360. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 08/ 2004
* k% BI D CHECK REPORT * * * TI ME: 07:18
PSZE JOB NO: 03A035 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006697 REGON NO  : 1 AWARDED ON : Jan 26 2004
VERSI ON NO : 2 WORK ORDER# : XL1385
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 W LDER CONSTRUCTI ON COMPANY LAKESI DE | NDUSTRI ES WATSON ASPHALT PAVI NG COVPANY,
‘F’,‘Q\-AKI\EA(’;"V'SK?’E‘_’FY”C TO 436TH AVE SE 1/C 1525 E MARI NE VI EW DR 6505 226TH PL SE #200 19220 NE 80TH
03A035 (REV. 01-08-04) 98027- 8905 98052- 9402
PROJECT . | M 0001(431) EVERETT WA 982011927 | SSAQUAH WA 980277016 REDMOND WA 980730845
CONTY(S) - KI NG CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STORM SEVER
20 SCHEDULE A STORM SEVER PIPE 24 IN. DI AM
5. 6000 L.F. 70. 0000 65. 0000 -7.14% 80. 0000 14.29% 100. 0000 42.86 %
392. 00 364. 00 -28.00 448. 00 56. 00 560. 00 168. 00
21 SCHEDULE A STORM SEVER PIPE 30 IN. DI AM
8. 3000 L.F. 100. 0000 75. 0000 -25.00 % 90. 0000 -10.00 % 100. 0000 0.00 %
830. 00 622. 50 -207. 50 747.00 -83.00 830. 00 0.00
STRUCTURE
22 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
133. 0000 cv. 50. 0000 40. 0000 -20.00 % 29. 0000 ~42.00% 50. 0000 0.00 %
6, 650. 00 5,320.00  -1,330.00 3,857.00  -2,793.00 6, 650. 00 0.00
23 SHORI NG OR EXTRA EXCAVATI ON CL. A
L.S. -95.92% -75.49 % -59. 15 %
12, 240. 00 500.00 -11,740.00 3,000.00  -9,240.00 5,000.00 -7, 240.00
24 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMVENT
cALC 0.00 % 0.00 % 0.00%
8. 00 8. 00 8. 00 8. 00
25 EXPANSI ON JO NT MODI Fl CATI ON
792. 0000 L.F. 300. 0000 200. 0000 -33.33% 150. 0000 -50. 00 % 150. 0000 -50.00 %
237, 600. 00 158, 400.00 - 79, 200. 00 118, 800.00 - 118, 800. 00 118, 800.00 - 118, 800. 00
26 BRI DGE DECK REPAI R
EST. 0.00 % 0.00 % 0.00%
35, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00
27  SEAT EXTENSION - BRIDGE NO. 90/68N&S, BRIDGE NO. 90/ 77N
388. 0000 L.F. 250. 0000 200. 0000 -20.00% 227. 0000 -9.20% 200. 0000 -20.00%
97, 000. 00 77,600.00 - 19, 400. 00 88,076.00 -8, 924.00 77,600.00 -19, 400. 00
28  REMOVI NG ASPHALT CONC. FROM BRI DGE DECK
15800. 0000 S Y. 2. 2500 3. 0000 33.33% 2. 4000 6.67% 5. 0000 122.22 %
35, 550. 00 47,400.00 11, 850.00 37, 920. 00 2,370. 00 79,000.00 43, 450. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 08/ 2004

* k% BI D CHECK REPORT * * * TI ME: 07:18
PSZE JOB NO: 03A035 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006697 REGON NO  : 1 AWARDED ON : Jan 26 2004
VERSI ON NO : 2 WORK ORDER# : XL1385
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 W LDER CONSTRUCTI ON COMPANY LAKESI DE | NDUSTRI ES WATSON ASPHALT PAVI NG COVPANY,
‘F’,‘Q\-AKI\EA(’;"V'SK?’E‘_’FY”C TO 436TH AVE SE 1/C 1525 E MARI NE VI EW DR 6505 226TH PL SE #200 19220 NE 80TH
03A035 (REV. 01-08-04) 98027- 8905 98052- 9402
PROJECT . | M 0001(431) EVERETT WA 982011927 | SSAQUAH WA 980277016 REDMOND WA 980730845
CONTY(S) - KI NG CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
29 SAWCUT & SEALI NG BRI DGE JOI NT
1211. 0000 L.F. 10. 0000 9. 0000 -10.00 % 12. 0000 20. 00 % 10. 0000 0.00 %
12, 110. 00 10,899.00  -1,211.00 14, 532. 00 2,422.00 12, 110. 00 0.00
SURFACI NG
30 CRUSHED SURFACI NG BASE COURSE
3617. 0000 TON 20. 0000 20. 0000 0.00 % 16. 5000 -17.50% 18. 0000 -10.00 %
72, 340. 00 72, 340. 00 0.00 59, 680.50 - 12, 659. 50 65,106.00 -7, 234.00
LI QUI D ASPHALT
31 ANTI- STRI PPI NG ADDI TI VE
EST. 0.00 % 0.00 % 0.00%
41, 205. 00 41, 205. 00 41, 205. 00 41, 205. 00
32 COAL TAR PI TCH EMILSTI ON
3987. 0000 GAL. 6. 0000 3. 0000 -50.00 % 3. 0600 -49.00% 2. 6400 -56. 00 %
23, 922. 00 11,961.00 -11,961.00 12,200.22 -11,721.78 10, 525.68 -13,396. 32
33 PREPARATI ON OF SURFACE
9270. 0000 S. Y. 0. 3000 0. 5000 66. 67 % 0. 4300 43.33% 0. 4300 43.33%
2,781.00 4, 635. 00 1, 854. 00 3, 986. 10 1, 205. 10 3,986. 10 1, 205. 10
34  AGGREGATE FOR SEAL COAT
7.2000 TON 150. 0000 52. 0000 -65.33% 50. 0000 -66.67 % 50. 0000 -66. 67 %
1, 080. 00 374. 40 -705. 60 360. 00 -720. 00 360. 00 -720. 00

CEMENT CONCRETE PAVEMENT
35 BRI DGE APPROACH SLAB
1515. 0000 S.Y. 200. 0000 150. 0000 -25.00% 165. 0000 -17.50% 185. 0000 -7.50%
303, 000. 00 227,250.00 -75,750.00 249,975.00  -53,025.00 280,275.00 -22,725.00



DOT_RGGBO1

PS&E JOB NO: 03A035
CONTRACT NO: 006697
VERSION NO : 2

* * ok

REVISION NO : 1
REG ON NO 01
WORK ORDER# . XL1385

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* *x

LOW BI DDER

2ND BI DDER

DATE: 01/ 08/ 2004
TIME: 07:18

BI DS OPENED ON : Jan 22 2004

AWARDED ON : Jan 26 2004

3RD BI DDER

HWY : SR 090
TITLE :1-90 W LDER CONSTRUCTI ON COMPANY LAKESI DE | NDUSTRI ES WATSON ASPHALT PAVI NG COVPANY,
‘F’,‘Q\-AKI\EA(’;"V'SK?’E‘_’FY”C TO 436TH AVE SE 1/C 1525 E MARI NE VI EW DR 6505 226TH PL SE #200 19220 NE 80TH
03A035 (REV. 01-08-04) 98027- 8905 98052- 9402
PROJECT . | M 0001(431) EVERETT WA 982011927 | SSAQUAH WA 980277016 REDMOND WA 980730845
CONTY(S) - KI NG CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
36 CEMENT CONC. PAVEMENT - | NCLUDI NG DOWELS
80. 0000 cY. 250. 0000 410. 0000 64. 00 % 229. 0000 -8.40% 350. 0000 40. 00 %
20, 000. 00 32,800.00 12, 800. 00 18,320.00 -1, 680.00 28, 000. 00 8, 000. 00
ASPHALT CONCRETE PAVEMENT
37 CRACK SEALI NG
EST. 0.00 % 0.00 % 0.00%
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
38  PLANI NG Bl TUM NOUS PAVEMENT
226980. 0000 S Y. 2.5000 2.0000 -20. 00 % 2. 4500 -2.00% 3.0000 20. 00 %
567, 450. 00 453,960.00 -113,490.00 556,101.00 - 11, 349.00 680, 940. 00 113, 490. 00
39 ASPHALT CONC. FOR PAVEMENT REPAI R
153. 0000 TON 60. 0000 93. 0000 55. 00 % 91. 7500 52.92 % 85. 0000 41.67 %
9, 180. 00 14, 229. 00 5, 049. 00 14, 037. 75 4,857.75 13, 005. 00 3, 825. 00
40 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-22
40122. 3200 TON 35. 0000 47. 5000 35.71% 45. 6500 30. 43 % 53. 0000 51.43%
1, 404, 281. 20 1,905,810.20 501, 529. 00 1,831,583.91 427, 302. 71 2,126,482.96 722, 201.76
41 JOB M X COVPLI ANCE PRI CE ADJUSTNMENT
CALC 0.00 % 0.00 % 0.00%
43, 265. 25 43, 265. 25 43, 265. 25 43, 265. 25
42 COVPACTI ON PRI CE ADJUSTMENT
cALC 0.00 % 0.00 % 0.00%
28, 843. 50 28, 843. 50 28, 843. 50 28, 843. 50
43 LONG TUDINAL JOI NT SEAL
30500. 0000 L.F. 1.5000 1. 0000 -33.33% 1. 6000 6.67 % 2. 2500 50. 00 %
45, 750. 00 30,500.00 - 15, 250. 00 48, 800. 00 3, 050. 00 68, 625.00 22, 875.00
EROCSI ON CONTROL AND PLANTI NG
44 ESC LEAD
20. 0000 DAY 100. 0000 1. 0000 -99.00 % 350. 0000 250. 00 % 50. 0000 -50.00 %
2,000. 00 20.00  -1,980.00 7,000. 00 5, 000. 00 1,000.00 -1, 000.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

PS&E JOB NO: 03A035 REVISION NO : 1
CONTRACT NO: 006697 REG ON NO 01
VERSION NO : 2 WORK ORDER# . XL1385
HWY : SR 090

TITLE 2 1-90

W LK SAMM PKWY |/ C TO 436TH AVE SE |I/C
PAVI NG & SAFETY
03A035 (REV. 01-08-04)

PRQIECT : 1M 0901(431)

EVERETT

Bl D CHECK REPORT * * *

LONBIDDER  -------

W LDER CONSTRUCTI ON COVPANY
1525 E MARI NE VI EW DR

WA 982011927

BI DS OPENED ON :

2ND BIDDER = -------

LAKESI DE | NDUSTRI ES

6505 226TH PL SE #200
98027- 8905
| SSAQUAH WA 980277016

DATE: 01/ 08/ 2004
TIME: 07:18

Jan 22 2004

AWARDED ON : Jan 26 2004

------- 3RD BI DDER

WATSON ASPHALT PAVI NG COVPANY,

19220 NE 80TH
98052- 9402

REDMOND WA 980730845

CONTY(S)  : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICEPER UNT/  %DIFF./  PRICEPER UNT/  %DIFF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AM. DI FF. TOTAL AMOUNT ~ AMT. DI FF. TOTAL AMOUNT  AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
45 SEEDING FERTILIZING AND MULCH NG - SI TE PRQJECT
3. 3400 ACRE 4, 000. 0000 1, 300. 0000 -67.50 % 2, 400. 0000 -40.00 % 2, 000. 0000 -50. 00 %
13, 360. 00 4,342.00  -9,018.00 8,016.00  -5,344.00 6,680.00 -6, 680.00
46 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0.00 0.00 0. 00 0.00 0.00 0.00
47  COVPOST
155. 0000 cv. 40. 0000 46. 0000 15. 00 % 45.0000 12.50 % 85. 0000 112.50 %
6, 200. 00 7, 130. 00 930. 00 6, 975. 00 775. 00 13,175.00  6,975.00
48 CHECK DAM
1395. 0000 L.F. 15. 0000 6. 0000 -60. 00 % 6. 0000 -60. 00 % 10. 0000 -33.33%
20, 925. 00 8,370.00 -12, 555.00 8,370.00  -12,555.00 13,950.00 -6, 975.00
49 PLASTI C COVERI NG
622. 0000 S.Y. 1. 5000 2.0000 33.33% 5. 3500 256.67 % 3.0000 100. 00 %
933. 00 1,244. 00 311. 00 3,327.70 2,394.70 1, 866. 00 933. 00
50 STREET CLEANING
507. 0000 HR 125. 0000 86. 0000 -31.20% 115. 0000 -8.00 % 110. 0000 -12.00%
63, 375. 00 43,602.00 -19,773.00 58,305.00  -5,070.00 55,770.00 -7, 605.00
51 | NLET PROTECTI ON
133. 0000 EACH 75. 0000 39. 0000 -48. 00 % 80. 0000 6.67 % 70. 0000 -6.67 %
9,975. 00 5,187.00  -4,788.00 10, 640. 00 665. 00 9, 310. 00 -665. 00
52 CONSTRUCTI ON FENCE
2450. 0000 L.F. 2.0000 2.0000 0.00 % 4.0000 100. 00 % 5. 0000 150. 00 %
4, 900. 00 4, 900. 00 0.00 9, 800. 00 4, 900. 00 12,250.00 7, 350.00
53 SILT FENCE
1183. 0000 L.F. 5. 0000 6. 0000 20. 00 % 7..0000 40. 00 % 6. 0000 20. 00 %
5,915. 00 7, 098. 00 1,183. 00 8, 281. 00 2, 366. 00 7,098. 00 1,183.00
54 WATTLE
7410. 0000 L.F. 3.0000 4. 0000 33.33% 6. 5900 119. 67 % 5. 0000 66.67 %
22, 230. 00 29,640.00  7,410.00 48,831.90 26, 601. 90 37,050.00 14, 820.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 08/ 2004
* k% BI D CHECK REPORT * * * TI ME: 07:18
PSZE JOB NO: 03A035 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006697 REGON NO  : 1 AWARDED ON : Jan 26 2004
VERSI ON NO : 2 WORK ORDER# : XL1385
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 W LDER CONSTRUCTI ON COMPANY LAKESI DE | NDUSTRI ES WATSON ASPHALT PAVI NG COVPANY,
‘F’,‘Q\-AKI\EA(’;"V'SK?’E‘_’FY”C TO 436TH AVE SE 1/C 1525 E MARI NE VI EW DR 6505 226TH PL SE #200 19220 NE 80TH
03A035 (REV. 01-08-04) 98027- 8905 98052- 9402
PROJECT . | M 0001(431) EVERETT WA 982011927 | SSAQUAH WA 980277016 REDMOND WA 980730845
CONTY(S) - KI NG CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
55 EROSI ON/WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
TRAFFI C
56 BEAM GUARDRAI L TYPE 1
3733. 0000 L.F. 12. 0000 13. 0000 8.33% 12. 1500 1.25% 12. 1500 1.25%
44, 796. 00 48, 529. 00 3,733.00 45, 355. 95 559. 95 45, 355. 95 559. 95
57 BEAM GUARDRAI L ANCHOR TYPE 4
10. 0000 EACH 600. 0000 480. 0000 -20.00 % 465. 0000 S22.50% 465. 0000 -22.50%
6, 000. 00 4,800.00  -1,200.00 4,650.00  -1,350.00 4,650.00  -1,350.00
58 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
1. 0000 EACH 1, 200. 0000 920. 0000 -23.33% 890. 0000 -25.83% 890. 0000 -25.83%
1, 200. 00 920. 00 -280. 00 890. 00 -310. 00 890. 00 -310. 00
59 BEAM GUARDRAI L FLARED TERM NAL
34. 0000 EACH 1, 800. 0000 1, 700. 0000 -5.56 % 1, 660. 0000 S7.78% 1, 660. 0000 -7.78%
61, 200. 00 57,800.00 -3, 400. 00 56,440.00 -4, 760. 00 56, 440.00 -4, 760. 00
60 TEMPORARY CONC. BARRI ER
3890. 0000 L.F. 10. 0000 9. 0000 -10.00 % 9. 0000 -10. 00 % 9. 0000 -10.00 %
38, 900. 00 35,010.00 -3, 890. 00 35,010.00 -3, 890.00 35,010.00 -3, 890. 00
61 RAI SING EXI STI NG BEAM GUARDRAI L
1054. 0000 L.F. 3.0000 3. 0000 0.00 % 2. 4000 -20. 00 % 2. 4000 -20. 00 %
3, 162. 00 3, 162. 00 0.00 2,529. 60 -632. 40 2,529. 60 -632. 40
62 CABLE BARR ER
5188. 0000 L.F. 10. 0000 7. 0000 -30.00% 6. 9000 -31.00% 6. 9000 -31.00%
51, 880. 00 36,316.00 - 15, 564. 00 35,797.20 - 16, 082. 80 35,797.20 - 16, 082. 80
63 CABLE BARRI ER TERM NAL
10. 0000 EACH 1, 800. 0000 1, 700. 0000 -5.56 % 1, 640. 0000 -8.89% 1, 640. 0000 -8.89%
18, 000. 00 17,000.00 -1, 000.00 16,400.00 -1, 600. 00 16,400.00 -1, 600.00
64 TEMPORARY | NPACT ATTENUATOR
6. 0000 EACH 5, 000. 0000 4, 500. 0000 -10.00 % 4, 350. 0000 -13.00% 4, 350. 0000 -13.00 %
30, 000. 00 27,000.00  -3,000.00 26,100.00 -3, 900.00 26,100.00 -3, 900. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 01/ 08/ 2004

* k% BI D CHECK REPORT * * * TI ME: 07:18
PSZE JOB NO: 03A035 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006697 REGON NO  : 1 AWARDED ON : Jan 26 2004
VERSI ON NO : 2 WORK ORDER# : XL1385
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 W LDER CONSTRUCTI ON COMPANY LAKESI DE | NDUSTRI ES WATSON ASPHALT PAVI NG COVPANY,
‘F’,‘Q\-AKI\EA(’;"V'SK?’E‘_’FY”C TO 436TH AVE SE 1/C 1525 E MARI NE VI EW DR 6505 226TH PL SE #200 19220 NE 80TH
03A035 (REV. 01-08-04) 98027- 8905 98052- 9402
PROJECT . | M 0001(431) EVERETT WA 982011927 | SSAQUAH WA 980277016 REDMOND WA 980730845
CONTY(S) - KI NG CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
65 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
66 RESETTI NG | MPACT ATTENUATOR
6. 0000 EACH 1, 000. 0000 800. 0000 ©20.00% 780. 0000 222.00% 780. 0000 -22.00%
6, 000. 00 4,800.00  -1,200.00 4,680.00  -1,320.00 4,680.00  -1,320.00
67 TRUCK MOUNTED | MPACT ATTENUATOR
6. 0000 EACH 2, 500. 0000 8, 000. 0000 220.00 % 10, 000. 0000 300. 00 % 25, 000. 0000 900. 00 %
15, 000. 00 48,000.00 33, 000.00 60,000.00 45, 000. 00 150, 000. 00 135, 000. 00
68 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
7027. 0000 HR 10. 0000 0. 0100 ©99.90 % 44. 0000 340. 00 % 5. 0000 -50.00 %
70, 270. 00 70.27 -70,199.73 309, 188.00 238, 918. 00 35,135.00 - 35, 135. 00
69 FLEXI BLE GUI DE POST
530. 0000 EACH 22. 0000 20. 0000 -9.09% 19. 5000 -11.36% 25. 0000 13. 64 %
11, 660. 00 10,600.00 -1, 060.00 10,335.00 -1, 325.00 13, 250. 00 1, 590. 00
70 PLASTIC LI NE
129370. 0000 L.F. 1. 0000 0. 9300 -7.00% 0. 9200 -8.00% 1. 0000 0.00 %
129, 370. 00 120,314.10 -9, 055. 90 119, 020.40 - 10, 349. 60 129, 370. 00 0.00
71 PROFI LED PLASTI C LI NE
96100. 5100 L.F. 2.0000 1. 0000 -50.00 % 1.1300 -43.50 % 1.3000 -35.00 %
192, 201. 02 96,100.51 - 96, 100. 51 108,593.58 - 83, 607. 44 124,930.66 - 67, 270. 36
72 PROFI LED PLASTI C DROP LANE LI NE
1130. 0000 L.F. 1. 0000 2.0000 100. 00 % 1. 5000 50. 00 % 2.0000 100. 00 %
1, 130. 00 2, 260. 00 1,130. 00 1, 695. 00 565. 00 2, 260. 00 1, 130. 00
73 PLASTI C WDE LI NE
37130. 0000 L.F. 4. 0000 2.0000 -50.00 % 2. 1300 -46.75% 2.0000 -50.00 %
148, 520. 00 74,260.00 - 74, 260. 00 79,086.90 - 69, 433. 10 74,260.00 -74,260.00
74 PROFI LED PLASTI C W DE LI NE
5915. 0000 L.F. 3.0000 3. 0000 0.00 % 3. 2000 6.67 % 3.0000 0.00 %
17, 745. 00 17, 745. 00 0.00 18, 928. 00 1, 183. 00 17, 745. 00 0.00
75 PLASTIC SKIP WDE LI NE
100. 0000 L.F. 5. 0000 4. 0000 -20.00% 4. 0000 -20.00 % 1. 0000 -80.00 %
500. 00 400. 00 -100. 00 400. 00 -100. 00 100. 00 - 400. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 01/ 08/ 2004

* k% BI D CHECK REPORT * * * TI ME: 07:18
PSZE JOB NO: 03A035 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006697 REGON NO  : 1 AWARDED ON : Jan 26 2004
VERSI ON NO : 2 WORK ORDER# : XL1385
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 W LDER CONSTRUCTI ON COMPANY LAKESI DE | NDUSTRI ES WATSON ASPHALT PAVI NG COVPANY,
‘F’,‘Q\-AKI\EA(’;"V'SK?’E‘_’FY”C TO 436TH AVE SE 1/C 1525 E MARI NE VI EW DR 6505 226TH PL SE #200 19220 NE 80TH
03A035 (REV. 01-08-04) 98027- 8905 98052- 9402
PROJECT . | M 0001(431) EVERETT WA 982011927 | SSAQUAH WA 980277016 REDMOND WA 980730845
CONTY(S) - KI NG CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
76 PROFI LED PLASTI C SKI P W DE LI NE
3870. 0000 L.F. 3.0000 1. 5000 -50.00 % 1. 3500 -55.00 % 1. 0000 -66.67 %
11, 610. 00 5,805.00 -5, 805.00 5,224.50 -6, 385.50 3,870.00 -7, 740.00
77 PLASTI C CROSSWALK LI NE
1000. 0000 S.F. 3.0000 10. 0000 233.33% 10. 0000 233.33% 6. 0000 100. 00 %
3, 000. 00 10, 000. 00 7,000. 00 10, 000. 00 7,000. 00 6, 000. 00 3, 000. 00
78 PLASTI C STCP LI NE
810. 5700 L.F. 5. 0000 9. 0000 80. 00 % 9. 0000 80. 00 % 10. 0000 100. 00 %
4,052. 85 7,295. 13 3,242.28 7,295. 13 3,242.28 8, 105. 70 4,052. 85
79 PLASTI C TRAFFI C ARROW
45. 0000 EACH 100. 0000 150. 0000 50. 00 % 150. 0000 50. 00 % 99. 0000 -1.00%
4, 500. 00 6, 750. 00 2, 250. 00 6, 750. 00 2, 250. 00 4, 455. 00 - 45.00
80 PLASTIC TRAFFI C LETTER
52. 0000 EACH 50. 0000 67. 0000 34.00 % 65. 0000 30. 00 % 20. 0000 -60. 00 %
2, 600. 00 3, 484. 00 884. 00 3, 380. 00 780. 00 1,040.00  -1,560.00
81 PLASTIC HOV LANE SYMBOL TYPE 1
4. 0000 EACH 200. 0000 230. 0000 15. 00 % 225. 0000 12.50 % 250. 0000 25. 00 %
800. 00 920. 00 120. 00 900. 00 100. 00 1, 000. 00 200. 00
82 PLASTI C DRAI NAGE MARKI NG
327. 0000 EACH 20. 0000 26. 0000 30. 00 % 25. 0000 25.00 % 12. 0000 -40.00 %
6, 540. 00 8, 502. 00 1,962. 00 8, 175. 00 1, 635. 00 3,924.00 -2, 616.00
83 PLASTI C AERI AL SURVEI LLANCE FULL MARKER
1. 0000 EACH 175. 0000 210. 0000 20. 00 % 200. 0000 14.29% 300. 0000 71.43%
175. 00 210. 00 35. 00 200. 00 25.00 300. 00 125. 00
84 PLASTIC AERI AL SURVEI LLANCE 1/2 MARKER
1. 0000 EACH 175. 0000 210. 0000 20. 00 % 200. 0000 14.29% 300. 0000 71. 43 %
175. 00 210. 00 35. 00 200. 00 25. 00 300. 00 125. 00
85 RAI SED PAVEMENT MARKER TYPE 1
36. 0000 HUND 200. 0000 190. 0000 -5.00% 185. 0000 -7.50% 165. 0000 -17.50 %
7,200. 00 6, 840. 00 -360. 00 6, 660. 00 -540. 00 5,940.00  -1,260.00
86 RAI SED PAVENENT MARKER TYPE 2
11. 7900 HUND 300. 0000 320. 0000 6.67 % 310. 0000 3.33% 300. 0000 -0.00%
3,537.00 3,772. 80 235. 80 3, 654. 90 117. 90 3,537.00 -0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 08/ 2004

* k% BI D CHECK REPORT * * * TI ME: 07:18
PSZE JOB NO: 03A035 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006697 REGON NO  : 1 AWARDED ON : Jan 26 2004
VERSI ON NO : 2 WORK ORDER# : XL1385
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 W LDER CONSTRUCTI ON COMPANY LAKESI DE | NDUSTRI ES WATSON ASPHALT PAVI NG COVPANY,
‘F’,‘Q\-AKI\EA(’;"V'SK?’E‘_’FY”C TO 436TH AVE SE 1/C 1525 E MARI NE VI EW DR 6505 226TH PL SE #200 19220 NE 80TH
03A035 (REV. 01-08-04) 98027- 8905 98052- 9402
PROJECT . | M 0001(431) EVERETT WA 982011927 | SSAQUAH WA 980277016 REDMOND WA 980730845
CONTY(S) - KI NG CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
87 TEMPORARY PAVEMENT MARKI NG
299230. 5100 L.F. 0. 1500 0. 0600 -60. 00 % 0. 1800 20. 00 % 0. 1700 13.33%
44, 884. 58 17,953.83 -26,930.75 53, 861. 49 8,976. 92 50, 869. 19 5, 984. 61
88 PERVANENT SI GNI NG
L.S. -20.63% 6.80 % S24.22%
64, 000. 00 50, 800.00 - 13, 200. 00 68, 350. 00 4, 350. 00 48,500.00 -15, 500. 00
89 | LLUM NATI ON SYSTEM .
L.S. -24.62% -28.44% 25. 63 %
119, 400. 00 90, 000.00 - 29, 400. 00 85,438.00 -33, 962.00 150, 000. 00 30, 600. 00
90 LOOP REPLACEMENT TYPE 1
20. 0000 EACH 500. 0000 510. 0000 2.00 % 480. 0000 -4.00% 500. 0000 0.00 %
10, 000. 00 10, 200. 00 200. 00 9, 600. 00 -400. 00 10, 000. 00 0.00
91  LOOP REPLACEMENT TYPE 3
16. 0000 EACH 1, 550. 0000 1, 500. 0000 -3.23% 1, 440. 0000 -7.10% 1, 500. 0000 -3.23%
24, 800. 00 24, 000. 00 -800. 00 23,040.00 -1, 760.00 24, 000. 00 -800. 00
92 TRAFFI C DATA ACCUMILATI ON AND RAMP METERI NG SYSTEM
L.S. -10.71% -15.47% -36.22%
31, 360. 00 28,000.00 -3, 360.00 26,509.00 -4, 851.00 20,000.00 -11, 360. 00
93 VEEATHER STATI ON
L.S. 33.33% 2.23% S4.76 %
10, 500. 00 14, 000. 00 3, 500. 00 10, 734. 00 234. 00 10, 000. 00 -500. 00
94 DI RECTI ONAL BORI NG
80. 0000 L.F. 50. 0000 60. 0000 20. 00 % 52. 5000 5.00 % 75. 0000 50. 00 %
4,000. 00 4, 800. 00 800. 00 4, 200. 00 200. 00 6, 000. 00 2, 000. 00
95 SEQUENTI AL ARROW SI GN
9108. 0000 HR 5. 0000 2.0000 -60. 00 % 2. 7500 -45.00 % 3.0000 -40.00 %
45, 540. 00 18,216.00 -27,324.00 25,047.00 - 20, 493. 00 27,324.00 -18, 216. 00
96 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 5, 000. 0000 8, 000. 0000 60. 00 % 7, 500. 0000 50. 00 % 15, 000. 0000 200. 00 %
20, 000. 00 32,000.00 12, 000. 00 30,000.00 10, 000. 00 60,000.00 40, 000. 00

97 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
11439. 0000 HR 2.0000 0. 0100 -99.50% 2.7500 37.50 % 3. 0000 50. 00 %
22,878.00 114.39 -22,763.61 31, 457. 25 8,579. 25 34, 317. 00 11, 439. 00



DOT_RGGBO1

PS&E JOB NO: 03A035
CONTRACT NO: 006697
VERSION NO : 2

* * ok

REVISION NO : 1
REG ON NO 01
WORK ORDER# . XL1385

LOW BI DDER

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* *x

2ND BI DDER

BI DS OPENED ON :

DATE: 01/ 08/ 2004
TIME: 07:18

Jan 22 2004

AWARDED ON : Jan 26 2004

3RD BI DDER

HWY : SR 090
TITLE :1-90 W LDER CONSTRUCTI ON COMPANY LAKESI DE | NDUSTRI ES WATSON ASPHALT PAVI NG COVPANY,
‘F’,‘Q\-AKI\EA(’;"V'SK?’E‘_’FY”C TO 436TH AVE SE 1/C 1525 E MARI NE VI EW DR 6505 226TH PL SE #200 19220 NE 80TH
03A035 (REV. 01-08-04) 98027- 8905 98052- 9402
PROJECT . | M 0001(431) WA 982011927 | SSAQUAH WA 980277016 REDMOND WA 980730845
CONTY(S) - KI NG CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
98 TYPE |1 BARRI CADE
6. 0000 EACH 150. 0000 360. 0000 140. 00 % 1. 0000 -99.33% 750. 0000 400. 00 %
900. 00 2,160. 00 1, 260. 00 6.00 -894. 00 4, 500. 00 3, 600. 00
99 TRAFFI C CONTROL LABOR
9367. 5000 HR 35. 0000 31. 0000 211.43% 41. 2000 17.71% 38. 0000 8.57 %
327, 862. 50 290,392.50 -37,470.00 385,041.00 58, 078.50 355,965.00 28, 102. 50
100 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 33.33% 46.17% 400. 00 %
30, 000. 00 40,000.00 10, 000. 00 43,850.25 13, 850. 25 150, 000. 00 120, 000. 00
101 TRAFFI C CONTROL VEHI CLE
245. 0000 DAY 65. 0000 0. 0100 ©99.98% 112. 2500 72.69 % 85. 0000 30. 77 %
15, 925. 00 2.45 -15,922.55 27,501.25 11, 576. 25 20, 825. 00 4, 900. 00
102 TRAFFI C CONTROL SUPERVI SOR
1562. 0000 HR 40. 0000 32. 0000 -20.00% 50. 0000 25. 00 % 46. 0000 15. 00 %
62, 480. 00 49,984.00 -12,496.00 78,100.00 15, 620. 00 71, 852. 00 9, 372. 00
103 CONSTRUCTI ON SI GNS CLASS A
1000. 0000 S.F. 15. 0000 15. 0000 0.00 % 18. 0000 20. 00 % 15. 0000 0.00 %
15, 000. 00 15, 000. 00 0.00 18, 000. 00 3, 000. 00 15, 000. 00 0.00
OTHER | TEMS
104 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1850. 0000 cv. 10. 0000 20. 0000 100. 00 % 16. 0000 60. 00 % 25. 0000 150. 00 %
18, 500. 00 37,000.00 18, 500. 00 29,600.00 11, 100. 00 46,250.00 27, 750. 00
105 SHORI NG OR EXTRA EXCAVATI ON CLASS B
6760. 0000 S.F. 1.5000 0.0100 -99.33% 2. 0000 33.33% 1. 0000 -33.33%
10, 140. 00 67.60 -10,072.40 13, 520. 00 3, 380. 00 6,760.00  -3,380.00
106 GRAVEL BACKFILL FOR DRAI N
465. 0000 cv. 35. 0000 48. 0000 37.14% 27. 0000 S22.86% 25. 0000 -28.57%
16, 275. 00 22, 320. 00 6, 045. 00 12,555.00 -3, 720.00 11,625.00 -4, 650. 00
107 ROADWAY SURVEYI NG
L.S. -70.00 % 0.00 % 0.00%
50, 000. 00 15,000.00 - 35, 000. 00 50, 000. 00 0. 00 50, 000. 00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 08/ 2004
* k% BI D CHECK REPORT * * * TI ME: 07:18
PSZE JOB NO: 03A035 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006697 REGON NO  : 1 AWARDED ON : Jan 26 2004
VERSI ON NO : 2 WORK ORDER# : XL1385
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 W LDER CONSTRUCTI ON COMPANY LAKESI DE | NDUSTRI ES WATSON ASPHALT PAVI NG COVPANY,
‘F’,‘Q\-AKI\EA(’;"V'SK?’E‘_’FY”C TO 436TH AVE SE 1/C 1525 E MARI NE VI EW DR 6505 226TH PL SE #200 19220 NE 80TH
03A035 (REV. 01-08-04) 98027- 8905 98052- 9402
PROJECT . | M 0001(431) EVERETT WA 982011927 | SSAQUAH WA 980277016 REDMOND WA 980730845
CONTY(S) - KI NG CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
108 ADJUST MONUMENT CASE AND COVER
38. 0000 EACH 250. 0000 290. 0000 16. 00 % 240. 0000 -4.00% 300. 0000 20. 00 %
9, 500. 00 11, 020. 00 1,520. 00 9, 120. 00 -380. 00 11, 400. 00 1, 900. 00
109 GRAVI TY BLOCK WALL
4050. 0000 S.F. 22. 0000 28. 0000 27.27% 17. 0000 S22.73% 20. 0000 -9.09%
89, 100. 00 113,400.00 24, 300. 00 68,850.00 - 20, 250. 00 81,000.00 -8, 100. 00
110 ADJUST | NLET
2.0000 EACH 350. 0000 370. 0000 5.71% 375. 0000 7.14% 350. 0000 0.00 %
700. 00 740. 00 40. 00 750. 00 50. 00 700. 00 0.00
111 CONNECTI ON TO DRAI NAGE STRUCTURE
2.0000 EACH 600. 0000 1, 600. 0000 166. 67 % 490. 0000 -18.33% 500. 0000 -16.67 %
1, 200. 00 3, 200. 00 2,000. 00 980. 00 -220. 00 1, 000. 00 -200. 00
112  ADJUST MANHOLE
10. 0000 EACH 300. 0000 370. 0000 23.33% 375. 0000 25.00 % 350. 0000 16. 67 %
3, 000. 00 3, 700. 00 700. 00 3, 750. 00 750. 00 3, 500. 00 500. 00
113 ADJUST CATCH BASI N
22. 0000 EACH 300. 0000 370. 0000 23.33% 375. 0000 25.00 % 350. 0000 16. 67 %
6, 600. 00 8, 140. 00 1, 540. 00 8, 250. 00 1, 650. 00 7,700. 00 1, 100. 00
114 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. 535. 00 % 650. 00 % 150. 00 %
2,000. 00 12,700.00 10, 700.00 15,000.00 13, 000. 00 5, 000. 00 3, 000. 00
115 ADJUST JUNCTI ON BOX
50. 0000 EACH 200. 0000 400. 0000 100. 00 % 300. 0000 50. 00 % 350. 0000 75. 00 %
10, 000. 00 20,000.00 10, 000. 00 15, 000. 00 5, 000. 00 17, 500. 00 7,500. 00
116 TRAI NI NG
400. 0000 HR 25. 0000 1. 0000 -96.00 % 30. 0000 20. 00 % 4.0000 -84.00 %
10, 000. 00 400.00 -9, 600.00 12, 000. 00 2,000. 00 1,600.00  -8,400.00
117 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
118 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
660. 0000 S. Y. 3.0000 2.0000 -33.33% 2. 2500 -25.00 % 3.0000 0.00 %
1, 980. 00 1,320. 00 -660. 00 1, 485. 00 -495. 00 1, 980. 00 0.00



DOT_RGGBO1

PS&E JOB NO: 03A035
CONTRACT NO: 006697
VERSION NO : 2

HWY : SR 090

TITLE 2 1-90
W LK SAMM PKWY |/ C TO 436TH AVE SE |I/C
PAVI NG & SAFETY

REVISION NO : 1
REG ON NO 01
WORK ORDER# . XL1385

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* * ok

LOW BI DDER

* *x

W LDER CONSTRUCTI ON COVPANY
1525 E MARI NE VI EW DR

LAKESI DE | NDUSTRI ES
6505 226TH PL SE #200

2ND BI DDER

BI DS OPENED ON :

DATE: 01/ 08/ 2004
TIME: 07:18

Jan 22 2004

AWARDED ON : Jan 26 2004

3RD BI DDER

WATSON ASPHALT PAVI NG COVPANY,

19220 NE 80TH

03A035 (REV. 01-08-04) 98027- 8905 98052- 9402
PROJECT  : | M 0901(431) EVERETT WA 982011927 I SSAQUAH WA 980277016 REDMOND WA 980730845
CONTY(S)  : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICEPER UNT/  %DIFF./  PRICEPER UNT/  %DIFF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AM. DI FF. TOTAL AMOUNT ~ AMT. DI FF. TOTAL AMOUNT  AMT. DI FF.
OTHER | TEMB
119 REI MBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.00 5.00
120 M NOR CHANGE
CALC 0.00% 0.00% 0.00 %
-1.00 -1.00 -1.00 -1.00
121 SPCC PLAN
L.S. -95. 00 % 500. 00 % 250. 00 %
1, 000. 00 50. 00 -950. 00 6, 000. 00 5, 000. 00 3,500.00  2,500.00
122 GRAVEL BORROW INCL. HAUL
10. 0000 TON 40. 0000 30. 0000 -25.00 % 44.0000 10.00% 100. 0000 150. 00 %
400. 00 300. 00 - 100. 00 440. 00 40. 00 1, 000. 00 600. 00
123 BEAM GUARDRAI L NON- FLARED TERM NAL
1. 0000 EACH 1, 800. 0000 2, 000. 0000 11.11% 1, 910. 0000 6.11% 1, 910. 0000 6.11%
1, 800. 00 2, 000. 00 200. 00 1, 910. 00 110. 00 1, 910. 00 110. 00
CONTRACT TOTAL $5, 925, 446. 09 $5, 780, 500. 00 -2.45%  $6,513, 768. 38 9.93% $7, 116, 617. 04 20. 10%
BASE TOTAL $5, 925, 446. 09 $5, 780, 500. 00 -2.45%  $6,513, 768. 38 9.93% $7, 116, 617. 04 20.10%




